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GOVERNMENT OF ODISHA

P.R. DEPARTMENT

Office of Project Director, DRDA, Nuapada
SHORT TENDER CALL NOTICE No-I OF 2011-12 (RLTAP)



The Project Director, DRDA, Nuapada on behalf of Govt. of Odisha invites in conformity with detail Tender Call Notice to be eventually drawn up in State PWD form F-2 contract by the respective BDOs for the execution of works detail in the table from eligible class of contractors mentioned against the work registered with the State Govt.  and Contractors of equivalent Grade/ Class Registered with Central Govt/ MES/ Railways  for execution of Civil works on production of definite proof from the appropriate authority. The bidders may submit bids for any or all of the following works. 

1.Nuapada Block

	Sl.No.
	Name of the  work
	Value of works (Approx.) (Rs.)
	Security/EMD@1% of E.C.
	Cost. Of documents + VAT 4%
	Period of completion
	Class of Contractor.

	1
	Const of 100 seated ST Girls hostel at Govt. Higher Secondary School, Dharambandha -I(SSD)
	4400000/-
	44000/- 
	6000/-+240/- 
	10 months
	 B& A

	2
	Const of 100 seated ST Girls hostel at Govt. Higher Secondary School, Dharambandha -II(SSD)
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	3
	Const of 100 seated ST Girls hostel at Govt. Higher Secondary School, Dharambandha -III(SSD)
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	4
	Const of 100 seated ST Boys hostel at Sialati High School
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	5
	Const of  100 seated ST Girls hostel at Kotenchuan Girls High School (SSD)
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	6
	Const of 100 seated ST Boys hostel at Biromal Ashram School (SSD)
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	7
	Construction of  100 seated ST Boys hostel at National High School, Nuapada
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	8
	Construction of  100 seated ST Boys hostel at K.B. High School, Tanwat
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	9
	Construction of 100 seated ST Girls hostel at KGVP, Parkod
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	10
	Construction of 100 seated ST Girls hostel at Junior National College, Nuapada
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	11
	Construction of 100 seated ST Girls hostel at Junior Science College, Nuapada 
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	Komna Block

	1
	Const of 100 seated ST Girls hostel at Educational Complex at Salepada-I
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	2
	Const of 100 seated ST Girls hostel at Educational Complex at Salepada-II
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	3
	Const of 100 seated ST Boys hostel at Darlipada High School (SSD)
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	4
	Const of 100 seated ST Boys hostel at Sahajat Ashram School (SSD)
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	5
	Const of 100 seated ST Boys hostel at Panchayat High School, Kureswar
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	6
	Const of 100 seated ST Boys hostel at Jita Mitra High School, Komna
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	7
	Const of 100 seated ST Girls hostel at KGVP, Komna
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	8
	Const of 100 seated ST Boys hostel at Sunabeda A/S-I (SSD)
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	9
	Const of 100 seated ST Boys hostel at Sunabeda A/S-II (SSD)
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	Khariar Block

	1
	Const of 100 seated ST Boys hostel at Kuligaon A/S


	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	2
	Const of 100 seated ST Boys hostel at Raja A.T. High School, Khariar
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	3
	Const of 100 seated ST Boys hostel at Bargaon High School, Bargaon
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	4
	Const of 100 seated ST Boys hostel at Junior College, Khariar
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	5
	Const of 100 seated ST Girls hostel at Panchayat High School, Ranimunda
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	Boden Block

	1
	Const of 100 seated ST Boys hostel at Govt. SSD High School-I, Boden
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	2
	Const of 100 seated ST Boys hostel at Govt. SSD High School-II, Boden
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	3
	Const of 100 seated ST Girls hostel at Govt. SSD High School, Boden
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	4
	Const of 100 seated ST Boys hostel at Dhobei A/S (SSD)


	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	5
	Const of 100 seated ST Boys hostel at Karlakot High School


	4400000/-
	44000/-
	6000/-+240/-
	10  months
	B & A

	Sinapali Block

	1
	Const of 100 seated ST Girls hostel at Sinapali Girls High School, Sinapali
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	2
	Const of 100 seated ST Girls hostel at KGVP, Sinapali
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	3
	Const of 100 seated ST Boys hostel at Nangalbod A/S (SSD)
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A

	4
	Const of 100 seated ST Boys hostel at Panchayat High School, Bharuamunda
	4400000/-
	44000/-
	6000/-+240/-
	10 months
	B & A


1) The short Tender call notice in detail in respect of 100 seated hostel buildings for ST Boys/Girls will be available in the website http://www. nuapada.nic.in. 

2) Bid documents consisting of plans, specification, the schedule of quantities and the set of terms and conditions of contract and other necessary documents can be seen in the office of the undersigned/in the respective Blocks during office hours every day except on Sunday or public holiday till last date of sale and receipt of tender papers. Interested bidders may obtain further information at the same address.

3) Bid must be accompanied   by security (EMD 1%) of the amount specified for the work in the table above in any one of the forms as specified in the bidding document i.e., NSC/KVP/Postal Saving Bank Accounts/Deposit Receipt of Schedule Bank/Post Office/Term Deposit Account duly pledge in favour of Project Director, DRDA, Nuapada. Bids must also be accompanied by attested copy of valid VAT clearance in the form VAT-612, PAN card and valid contract registration certificate, up to date ITCC.

4) The sale and receipt of Bid document shall start from Date 20.12.2011 to 05.01.2012 at office hours in the Office of the DRDA, Nuapada.

5) Bids documents can be purchased from this Agency against non-refundable fee towards cost of the documents as indicated in column 5 above Table, in the form of cash or demand draft issued in from any Schedule Bank, payable at SBI, Nawapara in favour of Project Director, DRDA , Nuapada on or before the last date of sale along with the Bid. 

6) The complete Bid in all respect shall be received by this Agency up to 4.00PM on date 05.01.2012 through R/P ,  Speed Post only. The authority will not be held responsible for Postal delay in the delivering of the documents or non-receipt of the same.

7) The Bids will be opened on date 06.01.2012 for Nuapada & Khariar Block  & 07.01.2012 for Komna, Boden & Sinapali Block  at 11.00AM in the office of the undersigned, in the presence of the members of the Tender Committee and the Bidders or their authorized agents.

8) Other details can be seen in the bidding documents.

9) Additional performance security shall be deposited by the bidder along with the tender documents when the bid amount is seriously unbalanced i.e. less than the estimated cost by more than 10%. In such an event the bidder will deposit the additional performance security to the extent of the differential cost of the bid amount and 90% of the estimated cost in shape of POSB/ NSC/ POTD / KVP / Deposit receipt of schedule bank pledged in favour of Project Director, DRDA, Nuapada.

10)  In case of Engineer contractors seeking exemption of EMD in this work are instructed to produce an affidavit regarding his list of works awarded during the current financial year 2011-12 with exemption of EMD.

11) The tenderer while submitting tender shall furnish an affidavit along with the tender about authenticity of the tender documents including EMD .The conditional tender could not be accepted on any circumstances by the authority.

12) The contractor must have financial turn over of Rs.22.00 lakhs in a financial year in last three years.

13) The contractor must have executed minimum 50% of similar nature work in last three years.

14) The defaulting contractor in the agency will be liable for rejection.

15) The Project Director, DRDA, Nuapada reserves right to reject any or all the tenders without assigning any reason thereof.

CORRIGENDUM No-01



With reference to the Short Tender Call Notice No- 0I dated.15.12.2011 of 2011-12 (RLTAP) of this Agency, this is for information of all concerned. The following clauses have been revised as under.

1. Clause No-04 The sale and receipt of Bid document is extended up to 04.02.2012 at office hours in the Office of the DRDA, Nuapada.

2. Clause No.-07 The Bids will be opened on date 06.02.2012 for Nuapada & Khariar Block  & 07.02.2012 for Komna, Boden & Sinapali Block  at 11.00AM .

3. The clause No.12 & 13 are deleted in interest of works.

4. All other terms & conditions remain unchanged.                                                          
1.(a)
In case of all lump sum contracts and item rate contract exceeding Rs. 20.00 lakhs each tenderers who intends to furnish special conditions if any should furnish his tenders in two separate sealed envelopes i.e. one containing special conditions (i.e. technical bid and conditions) and the other rates for different items of work" in the prescribed schedule supplied by Department. The envelope containing special conditions will be opened first in the presence of tenders or their authorized agents and will be evaluated after obtaining classification, if any, from the concerned tenderers. In case any of the special conditions is not acceptable to the tender accepting authority wholly or partly, the sealed envelope containing rates of the concerned tenders will not be opened. All sealed envelopes containing rates will be closed in separate covers and sealed. Those will be opened by the Officer in the presence of the tenders or their authorized Agents. After evaluation of the special conditions the date, time and place for opening the sealed envelopes containing the rates will be notified to the tenders. The rates quoted by each tenderer will then be read out in addition to the amount evaluated for each tender on account of Special Conditions attached to the respective tenders. 
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(b) 
Additional Performance security shall be deposited by the tenderers along with bid documents when the bid amount is seriously unbalanced, i.e. less than the estimated cost by more than 10%. In such an event the tenderer will deposit the additional performance security to the extend of the differential cost of the bid amount in shape of POSB/ NSC /POTD/ KVP/deposit receipt of schedule bank pledged infavour of Project Director, DRDA, Nuapada. 
   2.
The work has to be completed within 10 (Ten) calendar months as mentioned  commencing from the date of issue of the work order. Tenderers are required to submit details programme of work along with the tenders, which they consider necessary keeping in view of the clause 2 of PWD Form No. F2. Without the programme of work, the tender will be considered defective. Authority for acceptance of tenders would rest over the Collector Nuapada. 

3.
The Earnest Money as mentioned is to be deposited in shape of  NSC / KVP / POTD / POSB / TDR  or Bank Guarantee pledged in favour of “PD,DRDA, Nuapada” till 6 months after the date of expected completion of the project will be refunded to the unsuccessful tenderers on application and the same will be retained in case of successful tenders and will not carry any interest. 

4
The plan and specification for the work can be seen in the office of the PD, DRDA, Nuapada during working hours. Complaints at a future date that the plan and specification have not been seen can not be entertained. The Contractor may obtain a set of tender documents for the work from the Office of the PD, DRDA, Nuapada on payment Rs. 6000/- + VAT-4% only or as mentioned in above table in column 5(non refundable) for each of Tender paper. 

5.
The authority will not be held responsible for any delay in submission of tender paper beyond the schedule time. The tenders without EMD will be rejected., Conditional tender will not be entertained. The tenders will be opened by the undersigned/ authorized Officer on the date and venue mentioned above in the presence of the Tenderers or their authorized Agents. The Engineering Contractor seeking exemption of EMD must submit their original license at the time of opening of tender.

P.D., DRDA, Nuapada, reserves the right to reject any or all the tenders received without assigning any reason thereof. 

6.  
The tenderers whose tender is selected for acceptance and who has no fixed deposit 

with the PD, DRDA, Nuapada shall within a period of seven days upon written intimation being given to him of acceptance of the tender make an initial security deposit of 1% of the tendered amount over and above the earnest money 1% (One per cent) as shown in clause (3) above so that the earnest money and initial security deposits will be 2% of the tendered amount and sign the agreement in the P.W.D. Form F2 Schedule XLV. No. 61)  for the fulfillment of the Contract, in the office of the P.D., DRDA, Nuapada. The security deposit together with the Earnest Money and the amount withheld according to the provision of F2 agreement shall be retained as security deposit for the due fulfillment of this contract. Failure to enter into the required agreement and to make the security deposit, as above shall entitle forfeiture of the Earnest Money. No tender shall be finally accepted until the required amount of the security money is deposited. The written agreement to be entered into between the contractor and the 
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Government shall be the foundation of the right of both the parties and the contract shall be deemed to be incomplete until the agreement has first been signed by the contractor and then by proper officer authorised to enter into the contract on behalf of the Government. The Department will accept the security deposit in the form of National Savings certificate, N.D.C. State Government Loan Bonds, Postal saving Pass Books duly pledged to the “PD, DRDA, Nuapada” and in  no other form. In case the tenderers who have fixed deposit action will be taken to degrade them if they decline to sign the agreement within the period as in above case. 

7.
The rates should be quoted in words & Figures and the units in words otherwise the tender will be liable for rejection. In case of discrepancy between words and figures the words shall prevail (and in case of discrepancy between unit)  rates and total, the unit rates prevail. The rates should be quoted in Rupees and paise, but not in Rupees and anna. The tenderers should also show the total of each item total of the whole tender. The tender shall be written legibly and free erasures, over writing or conversion of figures. Correction where unavoidable, should be made by scoring out initialing dating and rewriting. 

8.
The contractor will be responsible for payment of all royalties or other charges for quarrying materials. All local taxes inclusive of State Sales Tax and Income Tax. Octroi Charges, Ferry and Tollage  charges are to be paid by the contractor. 

9.
The tender may not be at the discretion of the competent authority be considered unless accompanied by the attested true copies of the Income Tax Clearance. Sales Tax Clearance/ non assessment certificate as the case may be and the original certificate produced before the PD, DRDA, Nuapada at the time of opening the tender. 

10.
If the contractor removes any material or stock so supplied to him from the site of work with a view to disposing off the same dishonestly, he should in addition to any other liabilities Civil or Criminal arising out of the contract be liable to pay a penalty equivalent to five times the price of the materials or stock according to stipulated rates fixed by the Department and the penalty so imposed shall be recovered from any sum that may then or at any time thereafter become due to the contractor or from his security. 

11.
The contractor should be fully liable to indemnify the Department for payment of any compensation under Workmen's compensation Act - VIII of 1923 on account of the workmen being employed by him and the full amount of compensation paid will be recovered from the contractor. 

12.
Every Tenderers must examine the detailed specification of Odisha before submitting his tender. The right reserved without impairing the contract to make such increase or decrease in the quantities or items of work mentioned in the schedule attached to the tender notice as may be considered necessary to complete the work fully as satisfactorily. Such increase / decrease shall in no case invalidate the contractor's rate it shall be definitely understood that the Government does not accept any responsibility for correctness or completeness of the quantities shown in the schedule. The schedule is liable to alternation by omission or addition deductions and such omissions or deduction shall in no case invalidate the contract and no extra monetary compensation will be entertained.
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13.
The following materials will be supplied by the department to the contractor at the Block Godown at the respective block at the rates inclusive of storage as noted against each. After issue, it will be contractor's responsibility for safe custody and proper unkeep of materials. He has also to bear all incidental charges such as transport, storage, handling and return of empty cement bags and empty drums, at the issuing store. His rates quoted for the work is to be inclusive of all such charges. 

a.   
Cement of @ Rs._________  Per quintal including cost of empty gunny bags. 

b.
M.S. Rods @ Rs. ………. Per quintal.

c.
M.S. Tor Steel @ Rs…….  Per quintal.

d.
Paint   @ Rs.____________ per litre excluding cost of empty drum. 

e.
Primer @ Rs.____________ per litre excluding cost of empty drum.

f. 
O.B. Distemper @ Rs._______ per Kg. excluding cost of empty drum

14.
All materials which are to be supplied from Block store will be as per availability of stock and the contractor will have to bear the charges of straightening, cutting, jointing welding etc. to required sizes. No cut pieces of M.S. Rods and MS. Angles, Tees and joints etc. less than 3' - 0" in length will be accepted back as surplus and these will be contractor's property. After the issue from the Block. Store the materials will be under custody of the contractor and the contractor will be responsible for its safety and storage. Cut pieces more than 3' - 0" in length will be returned by the contractor at the issuing store without any conveyance charges. 

15.
Empty cement bags and empty paint drums are to be returned in good and serviceable condition, failing which Rs. 3.00 and Rs................................... will be recovered per bag and per drum respectively from the contractor. 

16.
All reinforced cement concrete work should conform to Odisha Detailed specifications and should be of proportion 1:2:4 or 1:1 ½:3 having a minimum compressive strength (in work test) 150 Kg. /200 Kg. per Cm. in 15 Cm cubes at days 28 days after mixing and test conducted in accordance with IS 456 & IS 516 using 12 mm size black hard crusher broken granite chips (20 mm not to exceed 25%)

17. 
Shuttering and centering shall be with seasoned sal wood planks, the inside of which shall be lined with suitable sheeting and make leak proof and water tight or  alternatively steel shuttering and centering may be used. 

18.
The selected contractor may take delivery of Departmental supply of materials according to his need for the work issued by the BDO in-charge of work. The contractor shall make all arrangements for proper storage of materials and pay of watchman etc. will be  borne by the contractor. The Department is not responsible for considering the theft of materials at site. It is contractor's risk. Under any such plea if the contractor stops the work, he shall have to pay the full penalty as per clause of the F2 contract. 

19.
For the purpose of the jurisdiction of the event of dispute if any, contract should be deemed to have entered into within the State of Odisha and it is agreed that neither party to the contract nor the Agreement, will be competent to bring a suit in regard to the  matters covered by this contract at any place outside the State of Odisha. 

20.
After the work is finished all surplus & debrises are to be removed by the contractor and preliminary works such as vats. mixings platforms etc. are to be dismantled and all the materials are to be removed from the site. The ground upto 15 M (50"- 0") wide from the building should be cleared and dressed. No extra payment will be made to contractor in this account. The rates quoted must be inclusive of all these items. 
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21.
The contractor shall not interfere with the execution of water supply or Electrical fittings arrangement and any other works entrusted to any other agency by the Department at any time during the progress of the work. 

23.
The contractor has to arrange for  water supply for all works and make sanitary arrangements at his own cost for his labour camps. Contractor has to arrange adequate lighting arrangement for night works, whenever necessary at his own cost. 

24.
Bailing out of water from the foundation either rain water or sub soil water if necessary would be borne by the contractor. No payment will be made for such marks, level, pillars, profiles and benching and leveling the ground where ever required. The rates quoted, should be for finished items of work inclusive of these incidental items of work. 

25.
All quantities mentioned in the scheduled are combined for ground floor and multifloors in case of multi-storey building and the rates should be through for the same. 
26.
Cement concrete in roof slab, beams etc, whenever prescribed by the Engineer-in-Charge will be machine mixed and vibrated. The contractor should arrange his own concrete mixers vibrators, pumps etc. for this purpose. 

27.
It should be understood clearly that no claims whatsoever will be entertained.

28.
The tenderer shall have to abide a by the C.P.W.D. safety codes as introduced by the Government of India Ministry of Work. Housing and Supply in their standing order No. 44 of 50 dated 25.11.57 which can be seen in the office of the PD, DRDA, Nuapada on working hours and days. 

29.
The contractor will abide by the fair wages clauses as introduced by the Government. 

30.
The Department will have the right to supply, at any time in the interest of work any departmental materials to be used in the work in addition to those mentioned in clause No13 and the contractor shall use such materials the cost of which will be at the stock issue rates fixed by the Department inclusive of storage charges or market rates whichever is higher. 

31. 
The contractor will be responsible for the loss or damages of any departmental materials / equipment supplied to him under clause 13 & 18  during execution of the work  due to reasons whatsoever and the cost of such materials will be recovered from him at the prevailing stock issue rates plus storage charges or market rates which ever is higher. 

32.
The contractor should arrange to his own cost necessary tools and plants such as pumps concrete mixture, and vibrator etc. required for the efficient execution of work and the rates quoted should be inclusive of the running charges of such plant and cost of consumables. 

33.
The contractor will have to submit to the “PD, DRDA, Nuapada” monthly return of labour, both skilled and unskilled employed by him on the work. 

34.
The tenderers are required to go through each clause of P.W.D. Form No. F2 carefully in addition to the clause mentioned herein before tendering. 
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35.
No part of the contracts shall be sublet without written permission of the PD, DRDA, Nuapada or transfer be made or power of attorney authorising others to supervise and receive payment on the contractor's behalf. 

36.
No tender documents will be  sold to the intending tenders on the date of opening the tender. 

37.
If any further necessary information is required, the PD, DRDA, will furnish such, but it must be clearly understood that tenders must be received in order according to the instructions.  

38.
Cement shall be used by bags, and weight of one cubic meter of cement being taken as 14.42 quintal. 

39.
In the event of delay in the supply of Departmental materials or supply of detailed structural designs for any unavoidable reasons reasonable extension of time will be granted on the application of the contractor but no claim for Monetary compensation will be entertained under any circumstances. 

40.
No contractors will be permitted to furnish their tenders in their own manuscript papers

41.
Every tenderer is expected for quoting his rates after inspection of the site of the proposed work. He should also inspect the quarries and satisfy himself about the quality, availability of materials, medical aids, labour and food stuff etc and the rates may be inclusive of all these items in every case the materials most comply with the relevant specification 7 sample of a materials in sealed bags may be submitted duly labeled along with the tender for the approval of the PD, DRDA, Nuapada. 

42.
Government will not however after acceptance of contract rate, pay any extra charges for lead of any of the reasons in case the contractor found latter on  to have misjudged the materials available. 

43.
All fittings for doors and windows if supplied by the contractor should be of best quality and should be got approved by the Engineer-in-Charge before they are used on the work. 

44.
The tenders containing extraneous condition not covered by the tender call notice are liable for rejection. 

45.
The contractor shall have to furnish a certificate along with tender to the effect that he is not related to any Officer of DRDA of the rank of Asst. P.D. DRDA, Nuapada and above and officer of the rank of Asst. Secretary and above of the P.R. Department. 

46.
Deleted 

47.
After completion of the work, the contractor shall arrange at his own cost all requisite equipments for testing building if found necessary and bear the entire cost of such test. 

48.
Tenderers are required to submit (1) list of works in the hand in the prescribed proforma enclosed herewith, (2) the list of T & P, (3) list of works executed along with the tenders. 
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49.
Letters etc. found in the tender box raising or lowering the rates or dealing with any point in connection with the tender will not be considered. 

50.
All reinforced cement concrete works should be finished smooth, Extra charges for plastering if required to any R.C.C. structures like Column, Chajjas etc. shall not be paid. 

51.
Tenderers may at their opinion quote reasonable rate of for each items of works carefully so that in one item it is not unworkably low and other too high. 

52.
Contractor shall employee one or more Engineering Graduate or Diploma Engineers as apprentices at his own cost for works costing Rs....................... Lakhs and above. The apprentices will be selected by the Chief Engineer, Works. The stipend to be paid to the apprentices should not less then Rs.................. per month in case of Graduate Engineers and not less then Rs.......................... per month in case of Diploma Engineers . The period of employment will commence within one month after the date of work order & would last till the date when the 90% of the work is completed. The No. of Apprentices will be fixed by the Chief Engineer so that the total expenditure does not exceed 1 % of tendered cost of the works Department No 177331 dated 12.8.66.

53.
2% of the gross amount of the bill will be deducted towards Income Tax from the contractor's bill. 

54.
The Tenderers shall bear cost of various incidental sundries and contingencies necessitated by the work of all within the following or similar category. 

    a.
Rent, Royalties and other charges of materials, Octroi duty, all other taxes including Sale Tax, ferry, tools, conveyance charges and other cost on account of land and buildings including temporary building required by the tenderer for collection of materials, storage, housing of staff or other purpose of the work. No rent will however be payable to Government for temporary occupation of land owned by Government at the site of the work. 

b.
Labour camps or huts necessary to suitable scale including conservancy and sanitary arrangements there on to the satisfaction of the local health authorities.  

c.
Suitable water supply including pipe water supply whenever available for the staff and labour as well as for the work. 

d.
Fee and dues hired by Municipal, Canal & Water Supply authorities. 

e.
Suitable equipments and wearing apparatus for the labourers, engaged in the risky operation. 

f.
Suitable Fencing barriers and signals including paraffin and electric signals where necessary at works and approaches in order to protect the public and employees from accidents. 

g.
Compensation including cost of any suit for injury to persons or property due to neglect of any major precautions, also sums which may become payable due to operation of the workmen compensation Act. 

h.
The contractor has to arrange adequate lighting arrangements for night works wherever necessary at his own cost. 

i
The contractor has to arrange all the building materials including the equipments required for under reamed pile foundation for starting the work.
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55.
Under no circumstance interest is chargeable for the dues or additional dues if any payable for the work. 

56.
No claim for carriages or water whatsoever will be entertained. 

57.
The contractor has to arrange the samples of materials required for execution to be got tested and approved by the department before taking up the work and during course of execution required from time to time. All such samples are to be tested at Government Test house. Alipore and Central Research Laboratory, Bhubaneswar at the cost of the Contractor with no extra cost of the Department. 

58.
If there is any damages to the work due to the natural calamities like flood or cyclone or any other cause during the course of work or up to 6 months after completion of work if any imperfection becomes apparent to the work within 6 months from the date of final certificate of work the contactor shall make good to all such damages at his own cost with no extra cost of the Department. No claim whatsoever in this regard will be entertained. 

59.
The K.B./ C.B. Brick should be well burnt and of good qualities. The Bricks should be approved by the Engineer-in-charge before use in the work and should conform to the minimum strength as per National Building Code. 

60.
Under Section 12 of contract Regulation and Abolition Act. 1970 the contractor who undertakes execution of work through labour should produce valid license from the licensing authority of labour department. 

61. (a)
If during the progress of the work the price of any materials incorporated in the work (not being materials supplied from the Engineer-in-charge's store) in accordance with clauses................................ thereof) increases of decreases as a result of increase or decreases in the average wholesale price index (all commodities) and the contractor thereupon necessarily and properly pays  in respect of that material (incorporated in the work) such increased or decreased price, then he shall be entitled to reimbursement or liable to refund, quarterly, as the case may be such as an amount as shall be equivalent to the plus or minus difference of 75% in between the average wholesale price index (all commodities) which is operating for the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated below :-  


“Formula to calculate the increase or decrease in the price of materials :”-

  
[image: image1.wmf] 

VM =
Increase or decrease in the cost of work during the quarter under consideration due to change in the price materials.

R  =
The value of work done in rupees during the period under consideration. 

io = 
The average wholesale price index (all commodities) for the quarter in which the tender was opened (as published in R.B.I. bulletin from time to time.) 

Pm =
Percentage of materials component as per sub-clause of this clause. 
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b).
Similarly, if during the progress of work the wage of labour increase as a result of increase or decrease in the minimum wages for labour prescribed by Govt. and the contractor thereupon necessarily and properly pays in respect of labour engaged on execution of the work such increased or decreased wages, then he shall be entitled to reimbursement or liable to refund, quarterly as the case may be such as amount as shall be equivalent to the plus or minus difference in between the minimum wages for labour which is operating for the quarter under consideration and that operated for the quarter in which the tender was opened, as per the formula indicated below. 

Formula to calculate the increase or decrease in the cost of labour. 


[image: image2.wmf]
VI =
Increase or decrease in the cost of work during the quarter under consideration due to change in the rates of labour. 

R =
The value of work done in rupees during the quarter under consideration.

io =
The minimum wages for labour as prevailed during the quarter in which the tender was opened. 

i =
The minimum wages for labour prevailed during the quarter under consideration. 

PI=
Percentage of labour component as per Sub-Clause of this clause. 

c)
Similarly, if during the progress of work, the price of petrol, oil and lubricants (disel oil being the representative item for price adjustment) increases or decreases as the result of the price fixed there for by the Govt. of India and the contractor thereupon necessarily and properly pays such increased or decreased price towards petrol, oil and lubricant used on execution of the work then he shall be entitled to re-imbursement or liable to refund quarterly as the case may be such an amount , as shall be equivalent to the plus or minus difference in between the price of POL. which is operating for the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicted below :-

Formula to calculate the increase or decrease in the price of P.O.L. 


[image: image3.wmf]
K I = Increase or decrease in the cost of work during the quarter under consideration due

 to changes in the price of POL. 

R =  The value of work done in rupees during the quarter consideration. 

D = 
Average price per liter of diesel oil which was fixed by Govt. of India during the quarter in which the tender was opened. 

D2 = 
Average price per liter diesel oil which is fixed during the quarter under consideration. 

K2 =
Percentage of POL component as per Sub-clause of this clause. 

d) The following shall be percentage of materials, labour and POL Component for reimbursement refund on variation in price of materials labour and POL as per sub-clause (a), (b) & (c) of this clause. 
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	Category of work
	Contractor's Supply
	Departmental Supply of Materials

	
	% of Materials
	% of Labour
	% of P.O.L.
	

	1
	2
	3
	4
	5

	IRRIGATION WORKS 
	
	
	
	

	a). Structural Work
	20%
	30%
	5 %
	45%

	b). Earth work, canal work embankment work etc. 
	20%
	60%
	5 %
	15%

	R & B   WORKS :-
	
	
	
	

	a). Bridge work
	20 %
	30 %
	5 %
	45%

	b). Road works
	45 %
	40 %
	5 %
	10%

	c). Building works
	30 %
	30 %
	5 %
	35%


(* Where brick is supplied by the Deptt.  it should be 20 percent instead of 30 percent.)
e)
Re-imbursement / refund on variation in price of materials labour and POL as per sub-clause (a), (b) & (c) of this clause shall be applicable only in respect of contract of one year or more provided that the work has been carried out within the stipulated time or extension thereof as are not attributable to contractor. However, where the or original contractual period is less than one year but subsequently it has been validity extended and the period becomes one year or more escalation clause shall be applicable only for the balance portion of work to be executed beyond one year provided the delay is not attributable to the contractor. 

f)
The contractor shall for the purpose of sub-clause (a) (b) & (c) of this clause keep such books of account and other documents as are necessary to show the amount of increase claimed of reduction available an shall allow inspection of the same by a duly authorised representative of Govt. and further shall at the request of the PD, DRDA furnish verified in such manner as the PD DRDA may require any document kept and such other information as the PD, DRDA, Nuapada  may require.


The contractor shall within a reasonable time of his becoming aware of any alternation in the price of such materials wages of labour and or price of POL give notice thereof to the PD, DRDA stating that the same is given pursuant to this condition together with an information relating thereto which he may be in a position to supply.

62.
The following proforma must be filled by the tenderer failing which the tender will be treated as incomplete one. 

63.
In the event of any particular item(s) work for which the contractor has quoted rate (s) which grossly below the corresponding estimated rates (or C.S.R.) for that particular item (s) the difference between the amounts according to the estimated or (C.S.R.) rates and the grossly under quoted rates, for the quantity of work to be executed by the contractor shall be kept with held from the payments due to the contractor until such time as the execution of the said item(s) of work is/are completed in all respect by the contractor to the full satisfaction of the Engineer-in-charge.
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Sample of all materials :-

64.
The contractor shall supply sample of all materials fully before procurement for the work for testing and acceptance as may be required  by the concern B.D.O. 

65.
No extra payment will be made for spreading and consolidating salvaged materials.

66.
Special class contractor shall employ under him one Graduate Engineer, two Diploma Holders belonging to the State of Odisha. Like wise "A" Class contractor shall employ under him one Graduate Engineer or two Diploma Holders belonging to state of Odisha. The employment of such Graduate Engineers and Diploma Holders under the contractor shall be full time and continuous and they shall not be superannuated, retired, dismissed or removed personnel from any State Government or Central Government Service / Public Sector Undertaking / Private Companies and firms or be ineligible for the appointment to Government Service. The Contractor shall pay them monthly emoluments which shall not be less than the emoluments of the personnel of the equivalent qualification employed under the State Government of Odisha. The Chief Engineer, Road, Odisha may however assist the contractor with names of such unemployed Graduate Engineers and Diploma Holders if such help is sought for by the contractor. 


The names of such Engineering personnel appointed by the contractor should be intimated to the tender receiving authority along with each tender as to who would be supervising the work.


Each bill of the Special Class or "A" class contractor shall   be accompanied by an employment Roll of the Engineering personnel together with a certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been supervised by him. 

67.
Number of tests as specified in I.R.C./I.S.I. specification required for the construction Roads / Bridges / Buildings or any structural works will be conducted in any Government Test  House / Departmental Laboratories, Reputed materials testing laboratory as decided by the Engineer-in-charge. Testing charge, including expenditure for collection / Transportation of Sample Specimen etc will be borne by the contractor. The collection of samples and testing are to be conducted prior to execution and during execution and during execution and during both the accounts, the cost shall be borne by the contractor. 

68.
Royalties for Moorum, Sand, Chips, Metal and Boulders will be deducted from the contractor's work bill at the rate approved vide O.M.M.C. Rule 1961 (Second Amendment) below  :-


Moorum , Sand

-
Rs.  20.00  per cum. 


Chips, Metal & Boulders 
-
Rs.  72.00  per cum. 

However, on production of receipt from Tahasildar payment of Royality charge as deduction will be made from the work bill for that quantity for which receipt produced. 
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69.
"Before issue of the departmental materials to Contractor the Contractor shall furnish Bank guarantee of any of the Nationalised Bank for a sum equal to the cost of materials. The Bank guarantee should be valid for the entire period of agreement. The same may be refunded to the contractor only after the materials supplied him are fully utilised in the works and cost thereof recovered from his bills (s) in full or if the materials are partly utilized the utilized materials are returned by him to the Department in good condition and receipt thereof duly acknowledged by the concerned departmental Officer".


2.
The above amendment shall come into effect from the date of its issue. 

3.
This has been concurred in by finance Department in their UOR  No. 276 WFI dt. 10.3.93.

70.
Stock Materials:-


The required materials conforming to I.S.I. specification for this work are to be supplied by the contractor at his own cost and conveyance directly to the work. He has also to bear all incidental charges such as transport, storage and handling and his rates quoted for the work is to be inclusive of all such charges. Payment against the work bill will be made on production of valid voucher from authorised dealer. (For bitumen from I.O.C. / H.P.C.L. /O.S.I.C.)




APPROVED for 70 (Seventy ) clauses in 15 pages
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